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Detail
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Front Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

New 20.00$                          per linear foot @ 100% of cost

Washington Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

Concrete 20.00$                          per linear foot @ 100% of cost

Maple Court/Maple Drive

Utility Improvements - No Assessments

Address Parcel Number Owner Replacement Type width (ft) length (ft) Area (sf) Cost Assessment Notes
No driveway Apron -$             

Concrete Curb & Gutter 148 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
148 -$             

Total  -$             
Driveway Apron - Asphalt 3 21 63 504.00$       

Concrete Curb & Gutter 138 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
138 -$             

Total  504.00$       
Driveway Apron - Asphalt 3 23 69 552.00$       

Concrete Curb & Gutter 35.5 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
35.5 -$             

Total  552.00$       
Driveway Apron - Asphalt 3 23 69 552.00$       

Concrete Curb & Gutter 35.5 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
35.5 -$             

Total  552.00$       
Driveway Apron - Concrete 3 24 72 1,296.00$    

Concrete Curb & Gutter 71 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
71 -$             

Total  1,296.00$    

Driveway Apron - Asphalt 3 65 195 1,560.00$    

Concrete Curb & Gutter 50.8 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
50.8 -$             

Total  1,560.00$    
Driveway Apron - Asphalt 3 31.5 94.5 756.00$       

Concrete Curb & Gutter 71 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
71 -$             

Total  756.00$       
No Driveway Apron -$             

Concrete Curb & Gutter 71 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
71 -$             

Total  -$             
Driveway Apron - Asphalt 3 53 159 1,272.00$    

Concrete Curb & Gutter 71 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
71 -$             

Total  1,272.00$    

The following items shall be assessed at the following percentages based upon the Village's Assessment Policies and Resolution to 

Levy Special Assessments. 

Mount Horeb 2020 Street Improvements (CONTRACT 20-100)

SCHEDULE C - Preliminary Schedule of Special Assessments Against Benefited Parcels

060611408038

315 W MAIN STREET 060611408574

313 W MAIN STREET 060611408467 PHILLIP GOLD & 

KARISSA ROSE-GOLD

311 W MAIN STREET

327 W MAIN STREET 060611409064 LORA LEE

321 W MAIN STREET 060611408958 THOMAS & SUSAN  

FOLEY

060611408145 SCOTT A MARTY

309 W MAIN STREET TIMOTHY J 

ANDERSON  AND 

PATTI OIMEN-

ANDERSON

319 W MAIN STREET

UNIT 1

060611408811 GREGORY A 

GOTHARD

DOREEN M GOTHARD

317 W MAIN STREET 060611408681 WILLIAM 

VANDERSON & 

CHRISTINA GEHRKE

319 W MAIN STREET

UNIT 2

060611408841 BROOKE DEVOSS

Village of Mount Horeb

12048.000

2/12/2020

BEYER LIVING TR, 

KEN & ROSEMARY
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Front Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

New 20.00$                          per linear foot @ 100% of cost

Washington Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

Concrete 20.00$                          per linear foot @ 100% of cost

Maple Court/Maple Drive

Utility Improvements - No Assessments

Address Parcel Number Owner Replacement Type width (ft) length (ft) Area (sf) Cost Assessment Notes

The following items shall be assessed at the following percentages based upon the Village's Assessment Policies and Resolution to 

Levy Special Assessments. 

No Driveway Apron -$             Existing driveway is gravel

Concrete Curb & Gutter 59 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
59 -$             

Total  -$             
Driveway Apron - Concrete 3 34 102 1,836.00$    

Concrete Curb & Gutter 56 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
56 -$             

Total  1,836.00$    
Driveway Apron - Asphalt 3 29 87 696.00$       

Concrete Curb & Gutter 50 -$             
Double Frontage: Insufficient lot depth 

for rear assessment
TIF Project Funding for 

Roadyway Curb & Gutter
50 -$             

Total  696.00$       
No driveway apron -$             

Total  -$             
Driveway Apron - Asphalt 3 167.5 502.5 4,020.00$    
Concrete Curb & Gutter 167.5 3,350.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
167.5 (3,350.00)$   

Total  4,020.00$    
None

Total  $              -   
None

Total  $              -   
Concrete Sidewalk - Repair 5 20 100 500.00$       

Total 500.00$       
Driveway Apron - Asphalt 3 33 99 792.00$       

Total  792.00$       
Driveway Apron - Asphalt 3 33 99 792.00$       

Total  792.00$       

060611483868 Driveway Apron - Asphalt 3 60 180 1,440.00$    
Concrete Curb & Gutter 60 1,200.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
60 (1,200.00)$   

Total  1,440.00$    

060611482305 Driveway Apron - Asphalt 3 84 252 2,016.00$    
Concrete Curb & Gutter 84 1,680.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
84 (1,680.00)$   

Total  2,016.00$    

060611482501 Driveway Apron - Asphalt 2 49 98 784.00$       
Driveway Apron - Concrete 2 21 42 756.00$       
Concrete Curb & Gutter 102 2,040.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
102 (2,040.00)$   

Total  1,540.00$    

060611482609 Driveway Apron - Asphalt 3 295 885 7,080.00$    
Driveway Apron - Concrete 3 68 204 3,672.00$    
Concrete Curb & Gutter 560 11,200.00$  
TIF Project Funding for 

Roadyway Curb & Gutter
560 (11,200.00)$ 

Total  10,752.00$  

060611482752 None
Total   $              -   

NO ADDRESS 060611488014 None
Total   $              -   

060612387060 None
Total   $              -   

None
Total   $              -   

060611428801 JUDY L JOHNSON None
Total  $              -   

060611484205

WILLIAM & JERILYN 

FALTZ

305 W MAIN STREET 060611407815

060612321391

FIREHOUSE 

ENTERPRISES LLC

DONS DOZING II

DONS DOZING II

WI DNR

HOFF ASSOCIATES 

OF MT HOREB LLP

JOHN HERSHBERGER

307 W MAIN STREET 060611407922 MICHAEL J 

ALEXANDER

060612387103 VILLAGE OF MOUNT 

HOREB
120 S FIRST STREET VILLAGE OF MOUNT 

HOREB

120 S FIRST STREET

VILLAGE OF MOUNT 

HOREB

202 W FRONT 

STREET

060611404112 RIMA-MAME JOINT 

VENTURE LLC
205 W FRONT 

STREET

115 S PERRY STREET 

& 104 S GROVE ST

060611403524 303 WEST FRONT LLC

325 W FRONT 

STREET

325 W FRONT 

STREET

305 W FRONT 

STREET

060611405817 STEVEN MOEHLMAN 

& MARLENE 

MOEHLMAN

100 SOUTH FIRST 

STREET

060612320719 100 SOUTH FIRST LLC

NO ADDRESS 060611403417

303 W MAIN STREET

303 W FRONT 

STREET

207 W FRONT 

STREET

060611484072 RIMA-MAME JOINT 

VENTURE LLC

303 WEST FRONT LLC

102 BLUEMOUNDS 

STREET

100 E FRONT STREET

117 S FIRST STREET

CORNER LOT: 125' ON SHORT 

SIDE, 50% OF 150' ON LONG SIDE 

+ 100% OF REMAINING 360'

DONALD WILLIAMS
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Front Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

New 20.00$                          per linear foot @ 100% of cost

Washington Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

Concrete 20.00$                          per linear foot @ 100% of cost

Maple Court/Maple Drive

Utility Improvements - No Assessments

Address Parcel Number Owner Replacement Type width (ft) length (ft) Area (sf) Cost Assessment Notes

The following items shall be assessed at the following percentages based upon the Village's Assessment Policies and Resolution to 

Levy Special Assessments. 

060611428703 PAUL KLAAS None
Total  $              -   

060611441001 None
Total  $              -   

060611413031 None
Total  $              -   

060611405719 Driveway Apron - Asphalt 5 18 90 720.00$       
No Sidewalk -$             
Concrete Curb & Gutter 102 2,040.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
102 (2,040.00)$   

Total  720.00$       

060611406049 Driveway Apron - Asphalt 11 50 550 4,400.00$    
Concrete Sidewalk - Repair 4 4 16 80.00$         
Concrete Curb & Gutter 118 2,360.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
118 (2,360.00)$   

Total  4,480.00$    

060611405004 No Driveway Apron -$             

Concrete Sidewalk - New 5 10 50 500.00$       

103' OF 113' WILL REQUIRE 

EASEMENT

OWNER WILL NOT BE ASSESSED
Concrete Curb & Gutter 73 1,460.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
73 (1,460.00)$   

Total  500.00$       

060611405120 No Driveway Apron -$             
Concrete Sidewalk - New 5 33 165 1,650.00$    
Concrete Curb & Gutter 33 660.00$       
TIF Project Funding for 

Roadyway Curb & Gutter
33 (660.00)$      

Total  1,650.00$    

060611405237 No Driveway Apron -$             
Concrete Sidewalk - New 5 33 165 1,650.00$    
Concrete Curb & Gutter 33 660.00$       
TIF Project Funding for 

Roadyway Curb & Gutter
33 (660.00)$      

Total  1,650.00$    

060611405246 No Driveway Apron -$             
Concrete Sidewalk - New 5 33 165 1,650.00$    
Concrete Curb & Gutter 33 660.00$       
TIF Project Funding for 

Roadyway Curb & Gutter
33 (660.00)$      

Total  1,650.00$    

060611405353 No Driveway Apron -$             
Concrete Sidewalk - New 5 66 330 3,300.00$    
Concrete Curb & Gutter 66 1,320.00$    
TIF Project Funding for 

Roadyway Curb & Gutter
66 (1,320.00)$   

Total  3,300.00$    

060611405577 No Driveway Apron -$             
Concrete Sidewalk - New 5 50 250 2,500.00$    
Concrete Curb & Gutter 28 560.00$       
TIF Project Funding for 

Roadyway Curb & Gutter
28 (560.00)$      

Total  2,500.00$    

060611483153 None
Total  $              -   

060611483251 None
Total  $              -   

060611483359 None
Total  $              -   

060612387309 None
Total  $              -   

107 S WASHINGTON 

STREET

107 S WASHINGTON 

STREET

107 S WASHINGTON 

STREET

107 S WASHINGTON 

STREET

CHARLES & 

LORRAINE 

STEINHAUER

CHARLES & 

LORRAINE 

STEINHAUER

CHARLES & 

LORRAINE 

STEINHAUER

CHARLES & 

LORRAINE 

STEINHAUER

HEFTY 

CONSTRUCTION INC

130 & 136 S FIRST ST

1201 MANOR DRIVE

BOARD OF REGENTS 

OF UNIV. OF WIS. 

301 W MAIN STREET

108 S WASHINGTON 

STREET

MARILU LLC

JRKUNDERT 

BUILDING LLC

405 W MAIN STREET

204 BLUE MOUNDS & 

400 W GARFIELD ST
201 BLUE MOUNDS 

STREET

NO ADDRESS

NO ADDRESS

NO ADDRESS

NO ADDRESS

MHTC REAL ESTATE 

LLC

303 WEST FRONT LLC

130 SOUTH FIRST LLC

130 SOUTH FIRST LLC

CORNER LOT: 50' ON FRONT, 50% 

OF 104' ON WASHINGTON

CORNER LOT: 33' ON 

WASHINGTON, 50% OF 80' ON 

FRONT

VILLAGE OF MOUNT 

HOREB

VILLAGE OF MOUNT 

HOREB
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Front Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

New 20.00$                          per linear foot @ 100% of cost

Washington Street

Driveway Apron Asphalt 8.00$                            per square foot @ 100% of cost

Driveway Apron Concrete 18.00$                          per square foot @ 100% of cost

Concrete Sidewalk New 10.00$                          per square foot $10/SF @ 100% of cost

Concrete Sidewalk Repair 5.00$                            per square foot $10/SF @ 50% of cost

30" Concrete Curb & 

Gutter

Concrete 20.00$                          per linear foot @ 100% of cost

Maple Court/Maple Drive

Utility Improvements - No Assessments

Address Parcel Number Owner Replacement Type width (ft) length (ft) Area (sf) Cost Assessment Notes

The following items shall be assessed at the following percentages based upon the Village's Assessment Policies and Resolution to 

Levy Special Assessments. 

060611462336 None
Total  $              -   

060611462452 None
Total  $              -   

060611465931 None
Total  $              -   

060611462505 None
Total  $              -   

060611462667 None
Total  $              -   

060611462861 None
Total  $              -   

060611462881 None
Total  $              -   

060611462998 None
Total  $              -   

060611463139 None
Total  $              -   

060611461239 None
Total  $              -   

060611461346 None
Total  $              -   

060611461461 KRISTINA J RUSSUM None
Total  $              -   

060611461931 None
Total  $              -   

060611462005 WHPC-MMM LLC None
Total  $              -   

060611462112 WHPC-MMM LLC None
Total  $              -   

060611462229 WHPC-MMM LLC None
Total  $              -   

060611476474 GREGORY WIEGAND
None

Total  $              -   

060611475126 RYANN L UTT None
Total  $              -   

197 HENRY STREET

103 HENRY STREET

JAMES & SHIRLEY 

BUECHNER
JAMES & SHIRLEY 

BUECHNER
JAMES & SHIRLEY 

BUECHNER
TESCHENDORF 

LIVING TR, MARLIN R
MGL PROPERTIES 

LLC
REX & CHERYL 

RINABARGER

205 & 207 MAPLE 

DRIVE
109 & 111 W 

GARFIELD
NO ADDRESS

115 MAPLE COURT

132, 138 MAPLE 

COURT
201 W GARFIELD 

STREET
206 & 208 MAPLE 

DRIVE
210 & 212 MAPLE 

DRIVE
200 HENRY STREET

108, 110, 112, 114, 

116, 118, 120 MAPLE 
120 MAPLE COURT

120 MAPLE COURT

122, 124, 126, 128, 130 

MAPLE COURT

115 MAPLE COURT

STEPHEN G W 

KUCHENBERG
GLENN & SANDRA 

STENSBY
JOHAN VERMAAK & 

BETHANY VERMAAK

209 & 211 MAPLE 

DRIVE

115 MAPLE COURT

206 MAPLE DRIVE 

LLC

PRECISION 

CLEANING INC.

COLEMAN DOCKTER
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VILLAGE OF MOUNT HOREB 
 

2020 STREET IMPROVEMENTS 
FRONT STREET (FIRST STREET TO BLUE MOUNDS) 

WASHINGTON STREET (MAIN STREET TO FRONT STREET) 
MAPLE DRIVE STORM SEWER IMPROVEMENTS 

 
 
 
 

PRELIMINARY SPECIAL ASSESSMENT REPORT 
 
 
 

PREPARED BY: 
 

SMITHGROUP 
44 East Mifflin Street, Suite 500 

Madison, WI 53703 
Project Number: 12048.00 

 
February 11, 2020 

 
  



 
 
 

Village of Mount Horeb 2020 Street Improvements SmithGroup
 Front Street / Washington Street / Maple Street 12048.000 
  
PRELIMINARY SPECIAL ASSESSMENT - 2 - 02/11/2020 
 

 
In accordance with Section 8.03 of the Village of Mount Horeb Code of Ordinances, the Preliminary 
Resolution 2020-01 of the Village Board, dated February 5, 2020, and acting on behalf of the Village of 
Mount Horeb as the Village Engineer, we herewith submit the following report on the preliminary 
assessments for roadway, storm, and sanitary improvements within the Project Area described below and 
as shown on Schedule A of this report. 
 
W. FRONT STREET (S. FIRST STREET TO S. BLUE MOUNDS STREET) 
S. WASHINGTON STREET (W. MAIN STREET TO W. FRONT STREET) 
MAPLE COURT/MAPLE DRIVE STORM SEWER (W. FRONT STREET TO HENRY STREET)  
 
This report consists of the following schedules, attached hereto: 
 

 Schedule A - Preliminary plans and specifications. 
 
 Schedule B - Estimate of entire costs of the proposed improvements. 
 
 Schedule C - Schedule of proposed assessments against each parcel affected. 

 
The properties listed in Schedule C, are those for which proposed assessments are to be made under the 
Village’s police power as provided for under Section 66.0701, Wisconsin State Statutes. These properties 
have been viewed and are found to be benefited by the proposed improvements as said improvements 
will provide new sidewalk, curb and gutter, roadway, driveway aprons, landscaping, and related 
improvements adjacent to said parcels. The proposed assessments have been applied to all properties 
adjacent to the proposed improvements in accordance with the preliminary resolution and current Village 
policy. 
 
 
 
 
Respectfully Submitted, 
 
 
 
 
Heather Brose, PE 
Civil Engineer 
SmithGroup, Inc. 
 
 
 
 
 
Robert Wright, PE 
Village Engineer 
SmithGroup, Inc. 

hbrose
Heather Brose transparent

hbrose
New Stamp
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Prepared by:Prepared for:

138 EAST MAIN STREET
MOUNT HOREB, WI 53572
608.437.6884
http://www.mounthorebwi.info

VILLAGE CONTACTS:
Jeff Gorman
Public Services Director
608.437.3351

Dave Herfel
Water/Electric Superintendent
608.576.9220

John Klein
Wastewater Facilities Operations
Supervisor
608.235.9307

Rob Wright
Village Engineer, SmithGroup
608.327.4433

Surveyed by:

PROJECT VICINITY MAP
Not to Scale

PROJECT LOCATION  MAP
Not to Scale

312 EAST MAIN STREET
MOUNT HOREB, WI 53572
608.843.3388
http://www.wyserengineering.com/

Project Location

Project Area

N

N

44 EAST MIFFLIN STREET
SUITE 500
MADISON, WI 53703
608.251.1177
www.smithgroup.com

Sheet List
G-001 TITLE SHEET
CS101 FRONT ST (STA 1+00 TO 2+14)
CS102 FRONT ST (STA 2+14 TO 4+43)
CS103 FRONT ST (STA 4+43 TO 6+72)
CS104 FRONT ST (STA 6+72 TO 9+01)
CS105 FRONT ST (STA 9+01 TO 11+30)
CS106 FRONT ST (STA 11+30 TO 13+59)
CS107 FRONT ST (STA 13+59 TO 15+88)
CS108 FRONT ST (STA 15+88 TO 16+16)
CS109 WASHINGTON ST (STA 2+00 TO STA 4+26)
CS110 WASHINGTON ST (STA 4+26 TO STA 4+98)
CS111 MAPLE ST (STA 1+00 TO STA 3+14)
CS112 MAPLE ST (STA 3+14 TO STA 5+43)
CS113 MAPLE ST (STA 5+43 TO STA 7+72)
CS114 MAPLE ST (STA 7+72 TO STA 10+01)
CS115 MAPLE ST (STA 10+01 TO STA 12+30)
CS116 MAPLE ST - (STA 12+30 TO STA 14+00)

FRONT STREET (FIRST TO BLUE MOUNDS)
WASHINGTON STREET (MAIN TO FRONT)
MAPLE STORM SEWER IMPROVEMENTS

February 7, 2020
SCHEDULE A - PRELIMINARY PLANS

CONTRACT 20-100

Mount Horeb
2020 Street Improvements

SmithGroup Project Number: 12048.000



GUY

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

GA
S

GA
S

GA
S

GA
S

GA
S

GA
S

GA
S

GA
S

GA
S

GA
S

GA
S

WATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWATWAT

X X X X X X X X X
X

X
X

X
X

X
X

X
X

X
X

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX

X
X

X
X

X
X

X
X

X
X

X
X

X

SANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSANSAN

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

OH
E

G
AS

G
AS

G
AS

G
AS

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

W
AT

SA
N

SA
N

SA
N

SA
N

SA
N

SA
N

SA
N

SA
N

SA
N

SA
N

SA
N

SAN

SANSAN-32

SAN-33

1233

1232

1231

1233

1232

1231

1234

1+
00

1+
50

2+
00

2+
50

1233

060611409064
327 W MAIN ST

LORA LEE

060611488014
NO ADDRESS

WI DNR

1232.10 M.E.±
1231.80 M.E.±

1231.82

MA
TC

HL
IN

E 
- S

EE
 S

HE
ET

 C
S1

02

A

B

C

32
'-0

"

A

EL
EV

AT
IO

N

STATION

1225

1230

1235

1240

1225

1230

1235

1240

1+00

12
32

.6
5

1+50

12
33

.53
12

34
.2

4

2+00

12
33

.96
12

34
.4

7

2+14

12
34

.08
12

34
.4

3

GR
AD

E 
BR

EA
K 

ST
A 

= 
1+

11
.02

EL
EV

 =
  1

23
3.2

00

1+00 1+50

12
33

.20
12

33
.8

0

2+00

12
33

.67
12

34
.0

4

2+14

12
33

.80
12

34
.1

1

EX
IS

T 
CL

PR
OP

 C
L

LE
FT

 E
P

RI
GH

T 
EP

EXISTING GRADE AT PROPOSED CENTERLINE
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1. CONTRACTOR TO PROTECT, REMOVE, AND REINSTALL MAILBOXES, AS
REQUIRED.

2. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS  ARE COVERED WITH AGGREGATE BASE COURSE
AT THE END OF EACH WORKING DAY PRIOR TO ANY RAINFALL EVENT.

3. RADII ARE MEASURED TO BACK OF CURB.

FRONT ST (STA 6+72 TO
9+01)

0' 40'20'10'

SCALE

12048.000

CS104

KEYED NOTES
A

B

C

SEALS AND SIGNATURES

KEY PLAN

DRAWING TITLE

PROJECT NUMBER

SCALE

DRAWING NUMBER

MOUNT HOREB
2020 STREETS
FRONT STREET (FIRST TO BLUE MOUNDS)
WASHINGTON STREET (MAIN TO FRONT)
MAPLE STORM SEWER IMPROVEMENTS

THE VILLAGE OF MOUNT HOREB

DATEREVISSUED FOR

44 EAST MIFFLIN STREET
SUITE 500
MADISON, WI 53703
608.251.1177
www.smithgroup.com

SURVEYOR
312 EAST MAIN STREET
MOUNT HOREB, WI 53572
608.843.3388
http://www.wyserengineering.com/

SCALE: 1"=10'
FRONT STREET PLAN (STA 6+72 TO 9+01)1
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HORIZ SCALE: 1"=10'2 FRONT STREET PROFILE (STA 6+72 TO 9+01)
VERT SCALE: 1"=5'

DRIVEWAY APRON REQUIRED

APPROXIMATE LOCATION OF EXISTING DI WATER MAIN
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1. CONTRACTOR TO PROTECT, REMOVE, AND REINSTALL MAILBOXES, AS
REQUIRED.

2. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS  ARE COVERED WITH AGGREGATE BASE COURSE
AT THE END OF EACH WORKING DAY PRIOR TO ANY RAINFALL EVENT.

3. RADII ARE MEASURED TO BACK OF CURB.
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APPROXIMATE LOCATION OF EXISTING DI WATER MAIN

APPROXIMATE LOCATION OF EXISTING SANITARY SEWER
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1. CONTRACTOR TO PROTECT, REMOVE, AND REINSTALL MAILBOXES, AS
REQUIRED.
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2. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS  ARE COVERED WITH AGGREGATE BASE COURSE
AT THE END OF EACH WORKING DAY PRIOR TO ANY RAINFALL EVENT.

3. RADII ARE MEASURED TO BACK OF CURB.
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SHEET NOTES
1. THIS CONTRACT IS FOR THE INSTALLATION OF STORM SEWER AND

ASSOCIATED RESTORATION OF PAVEMENT. MISCELLANEOUS
PROTECTION AND RESTORATION OF IMPROVEMENTS ARE INCIDENTAL.

2. ALL EXISTING UTILITIES ARE APPROXIMATE AND BASED UPON FIELD
SURVEY OF UTILITIES AS MARKED BY DIGGER'S HOTLINE

3. CONTRACTOR SHALL VERIFY ALL MANHOLES, CONNECTIONS AND PIPE
SLOPES PRIOR TO CONSTRUCTION.

4. UTILITIES SHOULD BE INSTALLED PER DETAILS ON CU500

5. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS ARE COVERED WITH AGGREGATE BASE COURSE AT
THE END OF EACH WORKING DAY OR PRIOR TO ANY RAINFALL EVENT.
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SCALE
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BUILD PROPOSED MANHOLE OVER EXISTING STORM SEWER

CONTRACTOR TO USE CAUTION AT EXISTING UTILITY CROSSINGS

KEYED NOTES
A

SCALE: 1"=10'
MAPLE DRIVE - PLAN1

N

HORIZ SCALE: 1"=10'2 MAPLE DRIVE - STORM SEWER PROFILE
VERT SCALE: 1"=10'
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SHEET NOTES
1. THIS CONTRACT IS FOR THE INSTALLATION OF STORM SEWER AND

ASSOCIATED RESTORATION OF PAVEMENT. MISCELLANEOUS
PROTECTION AND RESTORATION OF IMPROVEMENTS ARE INCIDENTAL.

2. ALL EXISTING UTILITIES ARE APPROXIMATE AND BASED UPON FIELD
SURVEY OF UTILITIES AS MARKED BY DIGGER'S HOTLINE

3. CONTRACTOR SHALL VERIFY ALL MANHOLES, CONNECTIONS AND PIPE
SLOPES PRIOR TO CONSTRUCTION.

4. UTILITIES SHOULD BE INSTALLED PER DETAILS ON CU500

5. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS ARE COVERED WITH AGGREGATE BASE COURSE AT
THE END OF EACH WORKING DAY OR PRIOR TO ANY RAINFALL EVENT.
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SHEET NOTES
1. THIS CONTRACT IS FOR THE INSTALLATION OF STORM SEWER AND

ASSOCIATED RESTORATION OF PAVEMENT. MISCELLANEOUS
PROTECTION AND RESTORATION OF IMPROVEMENTS ARE INCIDENTAL.

2. ALL EXISTING UTILITIES ARE APPROXIMATE AND BASED UPON FIELD
SURVEY OF UTILITIES AS MARKED BY DIGGER'S HOTLINE

3. CONTRACTOR SHALL VERIFY ALL MANHOLES, CONNECTIONS AND PIPE
SLOPES PRIOR TO CONSTRUCTION.

4. UTILITIES SHOULD BE INSTALLED PER DETAILS ON CU500

5. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS ARE COVERED WITH AGGREGATE BASE COURSE AT
THE END OF EACH WORKING DAY OR PRIOR TO ANY RAINFALL EVENT.
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USE CAUTION AT EXISTING GAS MAIN CROSSING (EXACT DEPTH
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USE CAUTION AT EXISTING SANITARY CROSSING
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SHEET NOTES
1. THIS CONTRACT IS FOR THE INSTALLATION OF STORM SEWER AND

ASSOCIATED RESTORATION OF PAVEMENT. MISCELLANEOUS
PROTECTION AND RESTORATION OF IMPROVEMENTS ARE INCIDENTAL.

2. ALL EXISTING UTILITIES ARE APPROXIMATE AND BASED UPON FIELD
SURVEY OF UTILITIES AS MARKED BY DIGGER'S HOTLINE

3. CONTRACTOR SHALL VERIFY ALL MANHOLES, CONNECTIONS AND PIPE
SLOPES PRIOR TO CONSTRUCTION.

4. UTILITIES SHOULD BE INSTALLED PER DETAILS ON CU500

5. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS ARE COVERED WITH AGGREGATE BASE COURSE AT
THE END OF EACH WORKING DAY OR PRIOR TO ANY RAINFALL EVENT.
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SHEET NOTES
1. THIS CONTRACT IS FOR THE INSTALLATION OF STORM SEWER AND

ASSOCIATED RESTORATION OF PAVEMENT. MISCELLANEOUS
PROTECTION AND RESTORATION OF IMPROVEMENTS ARE INCIDENTAL.

2. ALL EXISTING UTILITIES ARE APPROXIMATE AND BASED UPON FIELD
SURVEY OF UTILITIES AS MARKED BY DIGGER'S HOTLINE

3. CONTRACTOR SHALL VERIFY ALL MANHOLES, CONNECTIONS AND PIPE
SLOPES PRIOR TO CONSTRUCTION.

4. UTILITIES SHOULD BE INSTALLED PER DETAILS ON CU500

5. CONTRACTOR SHALL SCHEDULE WORK SO THAT ALL EXCAVATED
PAVEMENT AREAS ARE COVERED WITH AGGREGATE BASE COURSE AT
THE END OF EACH WORKING DAY OR PRIOR TO ANY RAINFALL EVENT.
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 www.smithgroup.com
Client
Project
Project #
Detail
Date

Item Description Quantity Unit Unit Cost Item Total Subtotal
A Roadway #########

1 Unclassified Excavation - Including 
Removal of all Materials & Subgrade. 
(for 4-in asphalt, driveways, sidewalk, 
aprons & miscellaneous removals)  
Excavation for Utilities is not included 
in estimated Unclassed Excavation 
quality. Excavation for Utilities is 
Incidental to the associated Utility work 
& Bid items.(Complete in place)

1 LS 50,000.00$  50,000.00$          

2 Install Sidewalk on 4-in Deep Aggregate 
Base. (Install sidewalk is 5-in thick) 
(Complete in place)

3,450.0 SF 8.00$            27,600.00$          

3 Install 30" Concrete Curb & Gutter 3,370 LF 19.00$           64,030.00$          
4 Excavation Below Subgrade & Place 

Stone Fill (Undercut). (Complete in 
place)

300 CY 32.00$          9,600.00$            

5 Finish Grade Gravel. (Complete in place)
18 STA 600.00$        10,800.00$          

6 Sawcut Butt Joint. (Complete in place) 1,140 LF 3.00$            3,420.00$            
7 Install Crushed Stone Base Course (18" 

Deep). Includes areas under roadway 
patches & 12-in behind Install curb & 
gutter. (Complete in place)

6,750.0 TONS 13.00$           87,750.00$          

8 Install 4" Deep Bituminous Pavement.   
(2¼" Binder, 1-3/4" Surface, Type LT) 
(Complete in place)

8,100 SY 17.50$            141,750.00$          

9 Remove Existing Concrete Apron and 
Replace with 6" Thick Concrete Drive 
Apron on 6" Deep Aggregate Base. 
(includes decorative concrete) 
(Complete in place)

595.0 SF 14.00$           8,330.00$            

10 Remove Existing Bituminous Drive 
Apron and Replace with 3" Thick 
Bituminous Drive Apron on 8" Deep 
Aggregate Base. (Complete in place)

3,000 SF 5.00$             15,000.00$           

11 Geotextile Fabric. (Complete in place) 1,200 SY 2.00$             2,400.00$            
12 Site restoration including seeding: 4" 

screened topsoil, Class I/B EC Matting, 
Seed, & Fertilizer; general site 
restoration of all other disturbed 
improvements & areas.

1 LS 26,000.00$  26,000.00$          

13 Traffic Control 1 LS 5,500.00$    5,500.00$            
14 Erosion Control 1 LS 3,500.00$    3,500.00$            

Village of Mount Horeb

12048.000

2/11/2020

Mount Horeb 2020 Street Improvements (CONTRACT 20-100)

SCHEDULE B - Preliminary Project Cost Schedule

Page 1 of 5
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 www.smithgroup.com
Client
Project
Project #
Detail
Date

Item Description Quantity Unit Unit Cost Item Total Subtotal

Village of Mount Horeb

12048.000

2/11/2020

Mount Horeb 2020 Street Improvements (CONTRACT 20-100)

SCHEDULE B - Preliminary Project Cost Schedule

15 Install Accessible Ramp with Truncated 
Dome Surface

3 EACH 450.00$        1,350.00$             

16 Stump Removal 2 EACH 250.00$        500.00$               

B Storm 173,146.00$  
17 Install 2'x3' Curb Inlet & Casting 

(Complete in place)
3 EACH 2,300.00$    6,900.00$            

18 Install 18-in Class III Reinforced 
Concrete Sewer Pipe (Complete in 
Place)

1,032 LF 68.00$          70,176.00$            

19 Install 24-in Class III Reinforced 
Concrete Sewer Pipe (Complete in 
Place)

306 LF 75.00$           22,950.00$          

20 Install 30-in Class III Reinforced 
Concrete Sewer Pipe (Complete in 
Place)

389 LF 80.00$          31,120.00$            

21 48" Precast Storm Manhole and Casting 
(Complete in place)

14 EACH 3,000.00$    42,000.00$          

C Sanitary Sewer 12,300.00$   
22 Remove & Replace 48" Sanitary Sewer 

Manhole with a casting, grate 
polyethelyene adjustment rings, and 
external chimney seal (Neenah R-1550 
Type B with Concealed Pickholes, 
includes Connection to Exisitng Sewer, 
Complete in Place)

0 EACH 5,500.00$    -$                      

23 Adjust existing sanitary sewer 
manhole, provide new polyethelyene 
adjustment rings and external chimney 
seal. Replace casting and grate.

12 EACH 900.00$        10,800.00$          

24 Underground Utility Exploration 3 EACH 500.00$        1,500.00$             

D Water Main 4,450.00$     
25 Fire Hydrant with Auxilary Valve 

(Complete in Place)
2 EACH 1,600.00$     3,200.00$            

26 Type K Copper tubing (Complete in 
Place)

25 LF 50.00$          1,250.00$             

Construction Total 647,426.00$   646,926$    
Construction Contingency & Remaining 12% 77,600.00$     

Project Total 724,526$    
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